

Bharat Heavy Electricals Ltd.,

(A Government of India undertaking)

Solar Business Division

Prof C N Rao Circle, Opp IISC, Malleshwaram, Bangalore-560012

Corrigendum 01 against RFQ SPKSCPV068, due date 15.04.2021

Dated: 09.04.2021

Corrigendum is issued for following:

1. Delivery schedule of 25MW every 8 weeks from the date of manufacturing clearance is the revised schedule against the original delivery schedule within 12 weeks from the manufacturing clearance.
2. Introduction of penalty clause for document submission. I.e. complete set of acceptable documents to be submitted within 10 days from the date of purchase order. Delay in submission of documents, penalty clause as applicable for late delivery shall be applicable.

All other terms and conditions remain same as per original RFQ.